SUPERPAVE, TYPE C HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 001 CONTRACT 1ID 27-200-16.01 COUNTIES NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT
STATE/FEDERAL AID NO: ETEA-2007(22) CONTRACT TIME CALENDAR DAYS
CONTRACT DESCRIPTION PROJECT (S) ETEA-2007(22)
Milltown Road Sidewalk Improvements
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/06/09 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 493,473.27 127.5850% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 $ 386,780.00 100.0000% 78.3791%
2 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 $ 403,519.19 104.3278% 81.7712%
3 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, 19720 $ 407,614.79 105.3867% 82.6012%
4 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 461,061.48 119.2051% 93.4319%
5 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 480,503.10 124.2316% 97.3717%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, 19804 $ 615,478.67 159.1289% 124.7238%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO | FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 MILLTOWN ROAD SIDEWALK IMPROVEMENTS
| | |
0010 201000 LUMP | 10000.00000 10000.00] 3100.00000 3100.00| 6000.00000 6000.00
CLEARING AND GRUBBING | | |
0020 202000 887.000 CY | 18.78455 16661.90] 23.00000 20401.00| 17.00000 15079.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 50.000 CY | 20.00000 1000.00] 15.00000 750.00| 30.00000 1500.00
BORROW, TYPE F | | |
0040 211000 LUMP | 5000.00000 5000.00| 2000.00000 2000.00 | 6000.00000 6000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 251501 3859.000 LF | 1.84629 7124.83| 2.00000 7718.00] 0.95000 3666.05
SILT FENCE | | |
0060 252002 10.000 EACH | 156.89783 1568.98| 125.00000 1250.00] 200.00000 2000.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0070 302007 366.000 CY | 48.00000 17568.00] 40.00000 14640.00] 32.00000 11712.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0080 302008 16.000 CY | 70.08575 1121.37] 40.00000 640.00] 40.00000 640.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0090 401665 15.000 TON | 147.48627 2212.29| 100.00000 1500.00] 125.00000 1875.00
| | |
| | |

GYRATIONS, PG 64-22, PATCHING



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE

PAGE

05/06/09
001 -2
TABULATION OF BIDS

FINAL

MILLTOWN ROAD SIDEWALK IMPROVEMENTS

CONVERTING EXISTING DRAINAGE INLET TO
JUNCTION BOX

CALL ORDER 001 CONTRACT ID 27-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 04/07/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0100 401666 13.000 TON | 127.32564 1655.23 | 100.00000 1300.00] 120.00000 1560.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 602002 2.000 cCy | 562.68464 1125.37] 350.00000 700.00| 300.00000 600.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0120 605669 1.000 EACH | 2550.21722 2550.22] 1000.00000 1000.00] 1050.00000 1050.00
RIDE SHELTER INSTALLATION | | |
0130 612505 12.000 LF | 60.00000 720.00] 30.00000 360.00| 40.00000 480.00
PVC PIPE, 12" | | |
0140 612529 100.000 LF | 4.31150 431.15] 5.00000 500.00| 15.00000 1500.00
PIPE VIDEO INSPECTION | | |
0150 701021 1135.000 LF | 17.48985 19850.98| 20.00000 22700.00] 15.50000 17592.50
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0160 701022 33.000 LF | 32.20166 1062.65] 50.00000 1650.00] 25.00000 825.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0170 705001 19284.000 SF | 5.50000 106062.00] 4.00000 77136.00 | 4.05000 78100.20
P.C.C. SIDEWALK, 4" | | |
0180 705002 3077.000 SF | 7.00000 21539.00] 5.00000 15385.00| 5.95000 18308.15
P.C.C. SIDEWALK, 6" | | |
0190 705520 208.000 SF | 33.43718 6954.93| 32.00000 6656.00] 31.50000 6552.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0200 708045 1.000 EACH | 2200.00000 2200.00] 600.00000 600.00] 1000.00000 1000.00
LAWN INLET | | |
0210 708052 1.000 EACH | 2736.15385 2736.15] 3200.00000 3200.00] 2500.00000 2500.00
DRAINAGE INLET, 48" X 30" | | |
0220 708500 3.000 EACH | 246.44438 739.33| 275.00000 825.00] 200.00000 600.00
REPLACING CATCH BASIN GRATES | | |
0230 708537 1.000 EACH | 800.00000 800.00] 300.00000 300.00| 1000.00000 1000.00
REMOVE CATCH BASIN | | |
0240 710506 5.000 EACH | 729.59322 3647.97| 600.00000 3000.00] 300.00000 1500.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0250 716000 1.000 EACH | 1441.77778 1441.78| 700.00000 700.00 | 1000.00000 1000.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE MILLTOWN ROAD SIDEWALK IMPROVEMENTS

DATE
PAGE

05/06/09
001 -3

CALL ORDER 001 CONTRACT ID 27-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 04/07/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0260 718511 1.000 EACH | 3000.00000 3000.00] 2500.00000 2500.00] 3000.00000 3000.00
CURB/SIDEWALK OPENING | | |
0270 720527 6951.000 EADY | 0.32930 2288.96| 0.25000 1737.75] 0.30000 2085.30
PLASTIC DRUMS | |
0280 732002 1048.000 sY | 8.98821 9419.64| 5.00000 5240.00] 9.00000 9432.00
TOPSOIL, 6" DEPTH | | |
0290 733002 2052.000 sY | 3.60730 7402.18| 3.00000 6156.00] 6.50000 13338.00
TOPSOILING, 6" DEPTH | | |
0300 734013 3100.000 sSY | 0.50546 1566.93 | 0.25000 775.00 | 0.75000 2325.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0310 735534 3100.000 sSY | 1.17108 3630.35] 1.32000 4092.00] 2.05000 6355.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0320 735536 10.000 sSY | 7.53253 75.33 10.00000 100.00] 10.00000 100.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0330 742500 862.000 HOUR | 36.40000 31376.80] 36.40000 31376.80] 36.40000 31376.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0340 742514 108.000 HOUR | 52.78000 5700.24] 52.78000 5700.24] 52.78000 5700.24
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0350 743003 137.000 EADY | 22.66676 3105.35] 30.00000 4110.00] 50.00000 6850.00
ARROWPANELS, TYPE C | | |
0360 743501 1998.000 EADY | 0.88361 1765.45]| 0.80000 1598.40] 1.05000 2097.90
WARNING LIGHTS , TYPE B | | |
0370 743504 25.000 EACH | 143.53404 3588.35] 125.00000 3125.00] 150.00000 3750.00
WARNING SIGNS | |
0380 743506 275.000 EADY | 1.90301 523.33| 1.10000 302.50] 1.60000 440.00
TEMPORARY BARRICADES, TYPE III | | |
0390 743525 455.000 EADY | 3.46849 1578.16| 0.75000 341.25| 2.05000 932.75
TEMPORARY WARNING SIGNS | | |
0400 744505 2.000 EACH | 425.00000 850.00] 900.00000 1800.00] 400.00000 800.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0410 744520 11.000 EACH | 776.55109 8542.06 | 780.00000 8580.00| 780.00000 8580.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0420 744523 2.000 EACH | 1170.81250 2341.63| 990.00000 1980.00] 1000.00000 2000.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
| | |

1/2"™ PRECAST CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 27-200-16.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 744525 4.000 EACH | 367.43530 1469.74| 235.00000 940.00| 250.00000 1000.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0440 745527 1429.000 LF | 11.59438 16568.37] 11.50000 16433.50] 11.50000 16433.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0450 745542 309.000 LF | 29.82035 9214.49| 26.00000 8034.00| 26.50000 8188.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0460 745544 1120.000 LF | 7.48699 8385.43| 8.00000 8960.00 | 8.05000 9016.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0470 746774 1640.000 LF | 9.81303 16093.37] 8.30000 13612.00] 8.30000 13612.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0480 746850 10.000 EACH | 791.72774 7917.28| 720.00000 7200.00 | 750.00000 7500.00
POLE BASE, TYPE 4 | | |
0490 748015 2149.000 SF | 4.25000 9133.25| 5.00000 10745.00 | 5.10000 10959.90
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0500 748506 200.000 LF | 4.43661 887.32] 5.00000 1000.00| 5.10000 1020.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0510 748530 1134.000 SF | 2.69636 3057.67] 4.00000 4536.00 | 4.10000 4649 .40
REMOVAL OF PAVEMENT STRIPING | | |
0520 750000 2.000 EACH | 358.02555 716.05] 150.00000 300.00| 400.00000 800.00
ADJUST WATER VALVE BOXES | | |
0530 758000 873.000 SY | 15.26548 13326.76| 15.00000 13095.00| 17.00000 14841.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0540 762001 440.000 LF | 2.87876 1266.65| 2.00000 880.00| 2.00000 880.00
SAW CUTTING, HOT MIX | | |
0550 762002 1048.000 LF | 8.50000 8908.00 | 4.00000 4192.00| 4.50000 4716.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0560 763000 LUMP | 14000.00000 14000.00| 9329.56000 9329.56 | 10350.00000 10350.00
INITIAL EXPENSE | |
0570 763500 LUMP | 40000.00000 40000.00 | 10000.00000 10000.00| 12750.00000 12750.00
| | |

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID 27-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 04/07/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0580 763501 LUMP | 20000.00000 20000.00| 9997.00000 9997.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 493,473.27| $ 386,780.00| $ 403,519.19
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 493,473.27| $ 386,780.00| $ 403,519.19

DBE GOALS

17

o°

17

o°

17 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID 27-200-16.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 MILLTOWN ROAD SIDEWALK IMPROVEMENTS
| | |
0010 201000 LUMP | 10000.00000 10000.00| 7205.00000 7205.00 | 13500.00000 13500.00
CLEARING AND GRUBBING | | |
0020 202000 887.000 CY | 25.00000 22175.00| 17.00000 15079.00 | 21.83000 19363.21
EXCAVATION AND EMBANKMENT | | |
0030 209006 50.000 CY | 34.40000 1720.00| 31.80000 1590.00| 23.81000 1190.50
BORROW, TYPE F | | |
0040 211000 LUMP | 2500.00000 2500.00 | 4765.00000 4765.00 | 4500.00000 4500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 251501 3859.000 LF | 1.30000 5016.70 | 1.75000 6753.25]| 1.82000 7023.38
SILT FENCE | | |
0060 252002 10.000 EACH | 125.00000 1250.00| 175.00000 1750.00| 175.00000 1750.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0070 302007 366.000 CY | 40.00000 14640.00 | 40.00000 14640.00 | 73.00000 26718.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0080 302008 16.000 CY | 40.00000 640.00| 45.00000 720.00]| 89.00000 1424.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0090 401665 15.000 TON | 225.00000 3375.00| 95.00000 1425.00| 190.00000 2850.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401666 13.000 TON | 223.00000 2899.00 | 75.00000 975.00]| 184.00000 2392.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 602002 2.000 CY | 1500.00000 3000.00 | 1300.00000 2600.00 | 2100.00000 4200.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0120 605669 1.000 EACH | 3300.00000 3300.00| 2550.00000 2550.00 | 6300.00000 6300.00
RIDE SHELTER INSTALLATION | | |
0130 612505 12.000 LF | 63.00000 756.00| 32.00000 384.00| 64.49000 773.88
PVC PIPE, 12" | | |
0140 612529 100.000 LF | 3.00000 300.00| 10.00000 1000.00| 8.85000 885.00
PIPE VIDEO INSPECTION | | |
0150 701021 1135.000 LF | 18.50000 20997.50| 16.50000 18727.50] 25.00000 28375.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0160 701022 33.000 LF | 24.00000 792.00]| 21.75000 717.75] 26.75000 882.75
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
| | |

AND GUTTER, TYPE 3



FLAGGER, NEW CASTLE COUNTY, STATE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 27-200-16.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 705001 19284.000 SF | 3.80000 73279.20| 5.07000 97769.88]| 3.85000 74243 .40
P.C.C. SIDEWALK, 4" | | |
0180 705002 3077.000 SF | 4.25000 13077.25]| 5.63000 17323.51| 4.70000 14461.90
P.C.C. SIDEWALK, 6" | | |
0190 705520 208.000 SF | 33.00000 6864.00| 28.00000 5824.00| 38.75000 8060.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0200 708045 1.000 EACH | 1200.00000 1200.00| 1575.00000 1575.00| 1000.00000 1000.00
LAWN INLET | | |
0210 708052 1.000 EACH | 3500.00000 3500.00] 3400.00000 3400.00] 3000.00000 3000.00
DRAINAGE INLET, 48" X 30" | | |
0220 708500 3.000 EACH | 200.00000 600.00| 200.00000 600.00| 380.00000 1140.00
REPLACING CATCH BASIN GRATES | | |
0230 708537 1.000 EACH | 550.00000 550.00| 375.00000 375.00]| 356.26000 356.26
REMOVE CATCH BASIN | | |
0240 710506 5.000 EACH | 500.00000 2500.00]| 850.00000 4250.00| 936.53000 4682.65
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0250 716000 1.000 EACH | 1600.00000 1600.00| 900.00000 900.00] 2110.56000 2110.56
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0260 718511 1.000 EACH | 5000.00000 5000.00]| 5500.00000 5500.00]| 2727.89000 2727.89
CURB/SIDEWALK OPENING | | |
0270 720527 6951.000 EADY | 0.20000 1390.20]| 0.10000 695.10] 0.33000 2293.83
PLASTIC DRUMS | |
0280 732002 1048.000 sSY | 4.80000 5030.40| 8.10000 8488.80 | 14.15000 14829.20
TOPSOIL, 6" DEPTH | | |
0290 733002 2052.000 SY | 4.80000 9849.60| 3.90000 8002.80| 5.87000 12045.24
TOPSOILING, 6" DEPTH | | |
0300 734013 3100.000 SY | 0.75000 2325.00] 0.40000 1240.00]| 0.90000 2790.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0310 735534 3100.000 SY | 2.75000 8525.00| 1.55000 4805.00| 2.27000 7037.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0320 735536 10.000 SY | 7.00000 70.00] 10.00000 100.00] 55.29000 552.90
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0330 742500 862.000 HOUR | 36.40000 31376.80] 36.40000 31376.80] 36.40000 31376.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0340 742514 108.000 HOUR | 52.78000 5700.24| 52.78000 5700.24| 52.78000 5700.24
| | |
| | |

OVERTIME



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 001 CONTRACT ID 27-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 04/07/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0350 743003 137.000 EADY | 20.00000 2740.00] 25.00000 3425.00] 16.59000 2272.83
ARROWPANELS, TYPE C | | |
0360 743501 1998.000 EADY | 0.80000 1598.40] 0.90000 1798.20] 1.11000 2217.78
WARNING LIGHTS , TYPE B | | |
0370 743504 25.000 EACH | 125.00000 3125.00] 175.00000 4375.00] 154.81000 3870.25
WARNING SIGNS | |
0380 743506 275.000 EADY | 1.75000 481.25] 2.00000 550.00| 1.71000 470.25
TEMPORARY BARRICADES, TYPE III | | |
0390 743525 455.000 EADY | 1.00000 455.00] 6.00000 2730.00] 2.21000 1005.55
TEMPORARY WARNING SIGNS | | |
0400 744505 2.000 EACH | 1000.00000 2000.00] 1000.00000 2000.00] 995.19000 1990.38
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0410 744520 11.000 EACH | 800.00000 8800.00| 830.00000 9130.00] 862.50000 9487.50
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0420 744523 2.000 EACH | 1100.00000 2200.00] 1055.00000 2110.00] 1094.71000 2189.42
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0430 744525 4.000 EACH | 250.00000 1000.00] 195.00000 780.00| 259.86000 1039.44
REMOVAL OF EXISTING JUNCTION WELL | | |
0440 745527 1429.000 LF | 12.00000 17148.00| 12.25000 17505.25| 12.72000 18176.88
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0450 745542 309.000 LF | 28.00000 8652.00] 27.75000 8574.75] 28.75000 8883.75
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0460 745544 1120.000 LF | 8.00000 8960.00| 8.50000 9520.00] 8.85000 9912.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0470 746774 1640.000 LF | 9.00000 14760.00 | 8.85000 14514.00| 9.18000 15055.20
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0480 746850 10.000 EACH | 750.00000 7500.00 770.00000 7700.00 | 796.15000 7961.50
POLE BASE, TYPE 4 | | |
0490 748015 2149.000 SF | 5.50000 11819.50| 5.35000 11497.15| 5.53000 11883.97
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 001 CONTRACT ID 27-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 04/07/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 748506 200.000 LF | 5.50000 1100.00| 5.35000 1070.00| 5.53000 1106.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0510 748530 1134.000 SF | 4.50000 5103.00 | 4.25000 4819.50| 4.42000 5012.28
REMOVAL OF PAVEMENT STRIPING | | |
0520 750000 2.000 EACH | 200.00000 400.00| 250.00000 500.00 | 248.23000 496 .46
ADJUST WATER VALVE BOXES | | |
0530 758000 873.000 SY | 11.75000 10257.75| 15.00000 13095.00| 18.95000 16543.35
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0540 762001 440.000 LF | 1.30000 572.00 | 3.00000 1320.00| 1.66000 730.40
SAW CUTTING, HOT MIX | | |
0550 762002 1048.000 LF | 3.00000 3144.00| 5.00000 5240.00 | 3.59000 3762.32
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0560 763000 LUMP | 10000.00000 10000.00| 14000.00000 14000.00 | 26700.00000 26700.00
INITIAL EXPENSE | |
0570 763500 LUMP | 10000.00000 10000.00| 20000.00000 20000.00| 13700.00000 13700.00
MAINTENANCE OF TRAFFIC | | |
0580 763501 LUMP | 10000.00000 10000.00| 26000.00000 26000.00| 5500.00000 5500.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 407,614.79| $ 461,061.48| $ 480,503.10
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 407,614.79| $ 461,061.48| $ 480,503.10
DBE GOALS | 17 S| 17 S| 17 S




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/06/09
PAGE : 001 -10
TABULATION OF BIDS

FINAL
CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : 27-200-16.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/07/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) ( ) ( )

|DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT

SECTION 0001 MILLTOWN ROAD SIDEWALK IMPROVEMENTS
|

INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 3

| |
0010 201000 LUMP | 20000.00000 20000.00| |
CLEARING AND GRUBBING | | |
0020 202000 887.000 CY | 24.50000 21731.50] |
EXCAVATION AND EMBANKMENT | | |
0030 209006 50.000 CY | 58.00000 2900.00 | |
BORROW, TYPE F | | |
0040 211000 LUMP | 8700.00000 8700.00 | |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 251501 3859.000 LF | 1.50000 5788.50 | |
SILT FENCE | | |
0060 252002 10.000 EACH | 250.00000 2500.00 | |
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0070 302007 366.000 CY | 75.00000 27450.00| |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0080 302008 16.000 CY | 83.00000 1328.00| |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0090 401665 15.000 TON | 275.00000 4125.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401666 13.000 TON | 152.00000 1976.00 | |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 602002 2.000 CY | 1350.00000 2700.00 | |
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0120 605669 1.000 EACH | 4700.00000 4700.00 | |
RIDE SHELTER INSTALLATION | | |
0130 612505 12.000 LF | 150.00000 1800.00 | |
PVC PIPE, 12" | | |
0140 612529 100.000 LF | 13.35000 1335.00]| |
PIPE VIDEO INSPECTION | | |
0150 701021 1135.000 LF | 22.40000 25424 .00 | |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0160 701022 33.000 LF | 22.40000 739.20] |
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 001 CONTRACT ID 27-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 04/07/09 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— T
0170 705001 19284.000 SF | 4.35000 83885.40 | |
P.C.C. SIDEWALK, 4" | | |
0180 705002 3077.000 SF | 5.25000 16154.25| |
P.C.C. SIDEWALK, 6" | | |
0190 705520 208.000 SF | 36.00000 7488.00 | |
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0200 708045 1.000 EACH | 2315.00000 2315.00] |
LAWN INLET | | |
0210 708052 1.000 EACH | 4075.00000 4075.00] |
DRAINAGE INLET, 48" X 30" | | |
0220 708500 3.000 EACH | 275.00000 825.00] |
REPLACING CATCH BASIN GRATES | | |
0230 708537 1.000 EACH | 550.00000 550.00| |
REMOVE CATCH BASIN | | |
0240 710506 5.000 EACH | 700.00000 3500.00] |
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0250 716000 1.000 EACH | 1665.00000 1665.00] |
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0260 718511 1.000 EACH | 3900.00000 3900.00] |
CURB/SIDEWALK OPENING | | |
0270 720527 6951.000 EADY | 0.33000 2293.83| |
PLASTIC DRUMS | |
0280 732002 1048.000 sY | 11.75000 12314.00| |
TOPSOIL, 6" DEPTH | | |
0290 733002 2052.000 sY | 9.60000 19699.20| |
TOPSOILING, 6" DEPTH | | |
0300 734013 3100.000 sSY | 0.27000 837.00] |
PERMANENT GRASS SEEDING, DRY GROUND | |
0310 735534 3100.000 sSY | 1.95000 6045.00] |
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0320 735536 10.000 sSY | 11.00000 110.00] |
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0330 742500 862.000 HOUR | 36.40000 31376.80] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0340 742514 108.000 HOUR | 52.78000 5700.24 |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
| | |

OVERTIME



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 001 CONTRACT ID 27-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 04/07/09 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0350 743003 137.000 EADY | 25.00000 3425.00] |
ARROWPANELS, TYPE C | | |
0360 743501 1998.000 EADY | 1.10000 2197.80] |
WARNING LIGHTS , TYPE B | | |
0370 743504 25.000 EACH | 325.00000 8125.00] |
WARNING SIGNS | |
0380 743506 275.000 EADY | 2.00000 550.00| |
TEMPORARY BARRICADES, TYPE III | | |
0390 743525 455.000 EADY | 2.25000 1023.75] |
TEMPORARY WARNING SIGNS | | |
0400 744505 2.000 EACH | 1000.00000 2000.00] |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0410 744520 11.000 EACH | 865.00000 9515.00] |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0420 744523 2.000 EACH | 1100.00000 2200.00] |
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0430 744525 4.000 EACH | 260.00000 1040.00] |
REMOVAL OF EXISTING JUNCTION WELL | | |
0440 745527 1429.000 LF | 12.75000 18219.75] |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0450 745542 309.000 LF | 29.00000 8961.00] |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0460 745544 1120.000 LF | 9.00000 10080.00 | |
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0470 746774 1640.000 LF | 9.20000 15088.00 | |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0480 746850 10.000 EACH | 800.00000 8000.00| |
POLE BASE, TYPE 4 | | |
0490 748015 2149.000 SF | 2.95000 6339.55] |
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/06/09
PAGE 001 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE MILLTOWN ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 001 CONTRACT ID 27-200-16.01 COUNTIES NEW CASTLE
LETTING DATE 04/07/09 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( ) I ( )
|DAISY CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 748506 200.000 LF | 6.40000 1280.00| |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0510 748530 1134.000 SF | 2.65000 3005.10] |
REMOVAL OF PAVEMENT STRIPING | | |
0520 750000 2.000 EACH | 350.00000 700.00| |
ADJUST WATER VALVE BOXES | | |
0530 758000 873.000 SY | 25.00000 21825.00] |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0540 762001 440.000 LF | 5.00000 2200.00 | |
SAW CUTTING, HOT MIX | | |
0550 762002 1048.000 LF | 3.60000 3772.80]| |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0560 763000 LUMP | 70000.00000 70000.00 | |
INITIAL EXPENSE | |
0570 763500 LUMP | 50000.00000 50000.00| |
MAINTENANCE OF TRAFFIC | | |
0580 763501 LUMP | 30000.00000 30000.00| |
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 615,478.67| $ | $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 615,478.67| $ 0.00] $

DBE GOALS

| 17

o°




